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Item |Item Item Description Unit of Estimated
No. |Code Measure
Quantity

1 070012 [PROGRESS LS LUMP
SCHEDULE SUM
(CRITICAL PATH
METHOD)

2 070013 [SMALL BUSINESS EA 3
UTILIZATION
REPORT

3 070018 TIME-RELATED WDAY 100
OVERHEAD

4 074016 [CONSTRUCTION LS LUMP
SITE MANAGEMENT SUM

5 074019 PREPARE STORM LS LUMP
WATER POLLUTION SUm
PREVENTION PLAN

6 074028 TEMPORARY FIBER LF 14,600
ROLL

7 074032 TEMPORARY EA 6
CONCRETE
WASHOUT FACILITY

8 074033 TEMPORARY EA 4
CONSTRUCTION
ENTRANCE

9 074034 TEMPORARY COVER SQYD 6,500

10 074038 TEMPORARY EA 25
DRAINAGE INLET
PROTECTION

11 074040 TEMPORARY SQYD 13,000
HYDRAULIC MULCH

8/10/2010



Caltrans - Office Engineer Page 2 of 3
(BONDED FIBER
MATRIX)

12 074041 STREET SWEEPING LS LUMP

SUM

13 074057 [STORM WATER EA 2
ANNUAL REPORT

14 120090 [CONSTRUCTION LS LUMP
AREA SIGNS SUM

15 120100 |[TRAFFIC CONTROL LS LUMP
SYSTEM SUM

16 120151 [ TEMPORARY LF 118,000
TRAFFIC STRIPE
(TAPE)

17 120165 |CHANNELIZER EA 20
(SURFACE
MOUNTED)

18 120300 [ TEMPORARY EA 12,300
PAVEMENT MARKER

19 128650 |[PORTABLE LS LUMP
CHANGEABLE SUM
MESSAGE SIGN

20 129000 [ TEMPORARY LF 56,900
RAILING (TYPE K)

21 019348 TEMPORARY CRASH EA 6
CUSHION (TYPE
ABSORB 350)

22 019349 RECONSTRUCT LF 58,100
THRIE BEAM
BARRIER (STEEL
POST)

23 153103 |COLD PLANE SQYD 25,900
ASPHALT CONCRETE
PAVEMENT

24 160101 |[CLEARING AND LS LUMP
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GRUBBING SUM

25 190101 |ROADWAY CYy 22,600
EXCAVATION

26 190110 |[LEAD COMPLIANCE LS LUMP
PLAN SUM

27 198007 |IMPORTED TON 4,940
MATERIAL
(SHOULDER
BACKING)

28 260201 [CLASS 2 CYy 18,100
AGGREGATE BASE

29 390132 HOT MIX ASPHALT TON 16,300
(TYPEA)

30 394050 RUMBLE STRIP STA 590

31 397005 TACK COAT TON 22

32 832070 (VEGETATION SQYD 30,200
CONTROL (MINOR
CONCRETE)

33 840504 (4" THERMOPLASTIC LF 175,000
TRAFFIC STRIPE

34 850111 |PAVEMENT MARKER EA 3,730
(RETROREFLECTIVE)

35 860090 |MAINTAINING LS LUMP
EXISTING TRAFFIC SUM
MANAGEMENT
SYSTEM ELEMENTS
DURING
CONSTRUCTION

36 019350 |MODIFY TRAFFIC LS LUMP
OPERATION SYSTEM SUM

37 999990 MOBILIZATION LS LUMP

SUM
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